

Republic of the Philippines Department of Science and Technology FOOD AND NUTRITION RESEARCH INSTITUTE General Santos Avenue, Bicutan, Taguig City, Philippines



# NOTICE TO PROCEED

December 21, 2023

Mr. Mark Stephen Vitug General Manager MSB Vitug Construction 6 Bangkal St., Amparo Village Caloocan City

Dear Mr. VITUG:

Please be informed that Notice to Proceed is hereby given to MSB Vitug Construction with regards to the attached contract for the Construction of New DOST-FNRI Building effective upon receipt of this notice.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Contract and in accordance with the Implementing Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one (1) copy and return the other to the DOST-Food and Nutrition Research Institute.

Thank you and our best regards.

Very truly yours,

IMELDA-ANGELES AGDEPPA, Ph.D

### Director IV and Scientist IV

### Conforme:





"Fight Malnutrition with Accurate Data, Correct Information and Innovative Technologies" Scanned WITH #: 837 2934 837 1839 837-2071 to 82 loc 2296 Fax #: (632) 837-3164; (632) 837-2934



Republic of the Philippines Department of Science and Technology FOOD AND NUTRITION RESEARCH INSTITUTE General Santos Avenue, Bicutan, Taguig City, Philippines



## CONTRACT AGREEMENT

THIS AGREEMENT, made this 20th day of December, 2023 by and between the Department of Science and Technology - Food and Nutrition Research Institute (hereinafter called the "Entity") and the MSB VITUG CONSTRUCTION of No.6 Bangkal Street, Amparo Village, Caloocan City (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor execute the Construction of New DOST - Food and Nutrition Research Institute (DOST-FNRI) Building – Phase 1 (hereinafter called "the Works") and the Entity has accepted the Bid for Php 45,899,185.24 (Forty Five Million Eight Hundred Ninety Nine Thousand One Hundred Eighty Five Pesos and 24/100 Only) by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

#### NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

- In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- The following documents shall be attached, deemed to form, and be read and construed as part of this Agreement, to wit:
  - (a) General and Special Conditions of Contract;
  - (b) Terms of Reference;
  - (c) Request for Expression of Interest;
  - (d) Instructions to Bidders;
  - (e) Bid Data Sheet;
  - (f) Addenda and/or Supplemental/Bid Bulletins, if any;
  - (g) Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents/ statements submitted (e.g., bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;
  - (h) Eligibility requirements, documents and/or statements;
    - Performance Security;
  - (j) Notice of Award of Contract and the Bidder's conformed thereto;
  - (k) Drawing/Plans

(i)

- (I) Other contract documents that may be required by existing laws and/or the Entity.
- In consideration of the payments to be made by the Entity to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Entity to execute and complete the Works and remedy any defects therein in conformity with the provisions of this Contract in all respects.
- 4. The Entity hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying of defects wherein, the Contract Price or such other sum as may become payable under the provisions of this Contract at the times and in the manner prescribed by this Contract.



Scanned with CamScanner

IN WITNESS WHEREOF, the parties thereto have caused this Agreement to be executed the day and year first before written.

Signed, sealed, delivered by:

AGDEPPA, Ph.D IMELDA ANGEL Director IV and Scientist IV w Office of the Director

Mr. MARK STEPHEN

MSB VITUG CONSTRUCTION General Manager

Atty. LUCHED Director I **Deputy Director** 

SIGNED IN THE PRESENCE O U MSB VITUG CONSTRUCTION

CERTIFIED FUNDS AVAILABLE: BONJOBIE & CAJANO, CPA, CTT

Accountant III

#### ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)

BEFORE ME, a Notary Public for and in Quezon C	ity M.M. Philippines, thi	is	_day of	DEC	2 2 2023
2023, affiants personally appeared exhibiting to me th	neir identification cards, to	wit			
IMELDA ANGELES-AGDEPPA, Ph.D.	Govt. issued ID	: Passport			
	ID Number	- 20	_P8787606A		

	ID Number Valid until	: <u></u>
MARK STEPHEN VITUG	Govt. issued ID ID Number	: <u>Driver's License</u> : <u>C02-98-061776</u>
	Valid until	: May 05, 2024

both known to me and to me known to be the same persons who executed the foregoing instrument and acknowledged and swom to before me that the same is their free and voluntary deed as well as that of the corporations they represent.

This Agreement consists of Two (2) pages including this page on which this acknowledgment is written and signed by the parties and their instrumental witnesses on each and every page thereof.

WITNESS MY HAND AND NOTARIAL SEAL, at the place and on the date first above written.



"Fight Malnutrition with Accurate Data, Correct Information and Innovative Technologies" Scanned with CFat # (632) 637-3164; (632) 837-2934